

**MPO “INTERSECTIONS” GROUP
PROJECT APPLICATION
FY 2027-2030 Transportation Improvement Program (TIP)**

Projects that make intersections more efficient and safer by adding turn lanes, lengthening turn lane storage, geometry improvements, upgrading signals, constructing a roundabout, etc.

Jurisdiction/agency: _____ Date: _____

Project name, location, limits, and description: _____

Project contact person: _____

PROJECT READINESS:

- Was a study or conceptual engineering done for this project? YES NO
 Is right-of-way (ROW) required for the project? YES NO
 Is Special Match Credit requested for this project? YES NO

On March 5, 2026, the MPO Transportation Policy Committee finalized and adopted project timelines and policies to facilitate the efficient and effective expenditure of federal funds and to guide each jurisdiction to make a good-faith effort to meet the project deadlines established by the MPO.

Project Development Timelines		
MPO Commitment Letter to P.E Contract	All projects	<input type="checkbox"/> 9 months
P.E. Contract to PS&E Approval	Capacity/reconstruction projects	<input type="checkbox"/> Up to 5.5 years
P.E. Contract to PS&E Approval	New construction projects	<input type="checkbox"/> Up to 5.5 years
P.E. Contract to PS&E Approval	Intersection projects	<input type="checkbox"/> 2.5 years
P.E. Contract to PS&E Approval	Sidewalk/pathway projects	<input type="checkbox"/> 3 years
P.E. Contract to PS&E Approval	Other (lighting, signage, etc.)	<input type="checkbox"/> 1.5 yr

PROJECT COST:

Federal Share: _____
 Local Share: _____
 Total: _____

Submit to: GRPC, 1635 Popp's Ferry Rd, Biloxi, MS 39532. Email: kyarrow@grpc.com

